Wednesday, 29 July 2020 13:10:48

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	11/10/2019 14:59:58	12/10/2019 15:37:09	12/10/2019 15:41:51	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	10/10/2019 16:18:37	10/10/2019 16:18:52	11/10/2019 14:59:57	Approve	Two Bidders are participated for this work, out of which L1 Bidder B B Umesh Quoted RS 8022922.58 (+4.0061) Above the Tender Amount and L2 Bidder NARAYANAPPA VENKATA REDDY Quoted RS 8254348.83 (+7.0062) Above . Hence the Rates Quoted By B B Umesh Quoted RS 8022922.58 (+4.0061) Above the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	10/10/2019 16:18:37	10/10/2019 16:18:37	10/10/2019 16:18:37	Submit		Approved Document		Completed
Bid Evaluation	Financial Bids Opening for BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	10/10/2019 15:46:47	10/10/2019 16:12:43	10/10/2019 16:18:34	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	09/10/2019 13:57:05	10/10/2019 15:46:19	10/10/2019 15:46:46	Approve	As per the recommendation of EE the technical bid is approved, financial bid may be opened	Approved Document		Completed
Technical Bid Evaluation	Review Technial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	04/10/2019 17:15:03	09/10/2019 13:54:14	09/10/2019 13:57:04	Approve	Two bidders are participated for this work, 1. B B UMESHA ( ) and 2. NARAYANAPPA VENKATA REDDY ( ) out of which both are fulfilled the eligible criteria of technicai evaluation, hence the technical bid is forwarding for approval.	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	28/05/2019 14:15:22	28/05/2019 14:15:40	04/10/2019 17:15:03	Approve	Two bidders are participated for this work, 1. B B UMESHA ( ) and 2. NARAYANAPPA VENKATA REDDY ( ) out of which both are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	28/05/2019 14:15:22	28/05/2019 14:15:22	28/05/2019 14:15:22	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	28/05/2019 14:15:10	28/05/2019 14:15:19	28/05/2019 14:15:22	Completed				Completed
Bid Evaluation	Technical Bids Opening for BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	28/05/2019 14:15:02	28/05/2019 14:15:08	28/05/2019 14:15:10	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	28/05/2019 14:14:01	28/05/2019 14:14:30	28/05/2019 14:15:02	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2018-19/OW/WORK_INDENT34188/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	27/05/2019 16:05:00	28/05/2019 14:13:56	28/05/2019 14:14:00	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	27/05/2019 16:05:00	27/05/2019 16:05:00	27/05/2019 16:05:00	Submit		Approved Document		Completed

Comparative Statement

Tend BBMP/2018-19/OW/WORK_INDENT34188/CALL-2
Tend Package-3, includes 7 works of Rs. 85.00 lakhs

SNo	Item Name	Item	Unit	Estimate (	Estimate Rate	B B UMESHA ( )			NARAYANAPPA VENKATA REDDY ( )		
						Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount	
1	Geophysica	1	No	2	1938.46	3876.92	2016.0	4032.00	1938.46	3876.92	
2	Sinking bore	2	Rmtr	100	315.18	31518.00	327.0	32700.00	315.18	31518.00	
3	50.00 to 100	3	Rmtr	100	412	41200.00	429.0	42900.00	412.0	41200.00	
4	100.00 to 15	4	Rmtr	100	458.35	45835.00	476.0	47600.00	458.35	45835.00	
5	150.00 to 20	5	Rmtr	100	484.1	48410.00	503.0	50300.00	484.1	48410.00	
6	200.00 to 25	6	Rmtr	100	560.32	56032.00	582.0	58200.00	560.32	56032.00	
7	250.00 to 30	7	Rmtr	60	600.49	36029.40	625.0	37500.00	600.49	36029.40	
8	Additional R	8	Rmtr	20	47.28	945.60	50.0	1000.00	47.28	945.60	
9	above 30.00	9	Rmtr	62	94.55	5862.10	99.0	6138.00	94.55	5862.10	
10	Supplying of	10	Mtr	152	1325	201400.00	1378.0	209456.00	1325.0	201400.00	
11	KSRB13.3.6	11	Rmtr	660	411.28	271444.80	428.0	282480.00	471.88	311440.80	
12	Providing 17	12	Each	8	100	800.00	105.0	840.00	100.0	800.00	
13	Supply and	13	Mtr	1495	126.7	189416.50	131.0	195845.00	126.7	189416.50	
14	Atalanta, Su	14	Nos	4	49955	199820.00	51953.0	207812.00	49955.0	199820.00	
15	Supplying ar	15	Each	12	2727	32724.00	2836.0	34032.00	2727.0	32724.00	
16	Supplying ar	16	Each	14	302	4228.00	315.0	4410.00	302.0	4228.00	
17	Supplying of	17	Mtr	20	140.4	2808.00	146.0	2920.00	140.4	2808.00	
18	Labour char	18	Mtr	20	10.8	216.00	11.0	220.00	10.8	216.00	
19	Supplying ar	19	Each	12	234	2808.00	243.0	2916.00	234.0	2808.00	
20	Providing ar	20	Nos	14	1345.14	18831.96	1399.0	19586.00	1345.14	18831.96	
21	Supplying ar	21	Each	12	1936	23232.00	2013.0	24156.00	1936.0	23232.00	
22	Cutting of rc	22	Cum	75.24	727.16	54711.518	756.0	56881.44	727.16	54711.5184	
23	KSRB 2-2.2	23	Cum	310.07	475.94	147574.71	495.0	153484.65	637.0	197514.59	
24	Supplying P	24	Mtr	836	73	61028.00	76.0	63536.00	73.0	61028.00	
25	KSRB 2-4 :	25	Cum	150.48	128.26	19300.564	134.0	20164.32	128.26	19300.5648	
26	KSRB 4-1.3	26	Cum	75.24	5408.12	406906.94	5625.0	423225.00	7401.12	556860.2688	
27	KSRB 4-1.6	27	Cmtr	50.16	5747.32	288285.57	5978.0	299856.48	7741.0	388288.56	
28	Providing ar	28	Rmt	72	166.42	11982.24	174.0	12528.00	166.42	11982.24	
29	KSRB13-6.1	29	Each	60	201.4	12084.00	210.0	12600.00	201.4	12084.00	
30	KSRB 6-1.3	30	Cum	6.48	6584.72	42668.985	6848.0	44375.04	6584.72	42668.9856	
31	KSRB15-3 :	31	Sqm	86.4	249.1	21522.24	260.0	22464.00	249.1	21522.24	
32	Lead for dis	32	cmtr	60	91.05	5463.00	95.0	5700.00	91.05	5463.00	
33	Supplying ,ir	33	Nos	10	22160	221600.00	23046.0	230460.00	22160.0	221600.00	
34	Supplying ,ir	34	Nos	1	65892	65892.00	68527.0	68527.00	65892.0	65892.00	
35	Supplying ,ir	35	Nos	1	256420	256420.00	266676.0	266676.00	256420.0	256420.00	
36	Providing ar	36	Nos	1	23850	23850.00	24805.0	24805.00	23850.0	23850.00	
37	Supplying ,ir	37	Nos	1	27500	27500.00	28600.0	28600.00	27500.0	27500.00	
38	Providing ar	38	Nos	1	11200	11200.00	11648.0	11648.00	11200.0	11200.00	
39	Providing ar	39	m	2935	165	484275.00	172.0	504820.00	199.0	584065.00	

40	Providing ar	40	Nos	5	7500	37500.00	7800.0	39000.00	7500.0	37500.00	
41	Providing C	41	Nos	4	23500	94000.00	24440.0	97760.00	23500.0	94000.00	
42	Providing ar	42	Nos	4	8500	34000.00	8840.0	35360.00	8500.0	34000.00	
43	Providing In	43	Nos	1	3000	3000.00	3120.0	3120.00	3000.0	3000.00	
44	Supplying ,ir	44	Nos	1	44000	44000.00	45760.0	45760.00	44000.0	44000.00	
45	Supplying ,ir	45	Nos	1	34500	34500.00	35880.0	35880.00	34500.0	34500.00	
46	Consider 6	46	Day	2004	443.37	888513.48	462.0	925848.00	493.0	987972.00	
47	KSRRB M2(	47	Cum	43.88	699.42	30690.549(	727.0	31900.76	699.42	30690.5496	
48	EXCAVATIN	48	Cum	195.48	167	32645.16	174.0	34013.52	167.0	32645.16	
49	Supplying, l(	49	m	187.2	523	97905.60	544.0	101836.80	523.0	97905.60	
50	Labour char	50	Rmt	187.2	108	20217.60	113.0	21153.60	115.0	21528.00	
51	Providing hc	51	Cum	50	3560	178000.00	3702.0	185100.00	3560.0	178000.00	
52	Refilling pip(	52	Cum	122.92	62	7621.04	65.0	7989.80	62.0	7621.04	
53	KSRRB M4(	53	Cum	25.19	1571	39573.49	1633.0	41135.27	1571.0	39573.49	
54	Wet Mix Ma	54	Cum	33.59	1668	56028.12	1735.0	58278.65	1668.0	56028.12	
55	Dismantling	55	Nos	10	7358	73580.00	7652.0	76520.00	7358.0	73580.00	
56	Providing ar	56	No	1	15704	15704.00	16333.0	16333.00	15704.0	15704.00	
57	For 1.5 m d(	57	No	7	21479	150353.00	22338.0	156366.00	21479.0	150353.00	
58	For 3 m dep	58	No	2	41745	83490.00	43414.0	86828.00	41745.0	83490.00	
59	Disposong c	59	Cum	72.56	147	10666.32	153.0	11101.68	147.0	10666.32	
60	Hire Charge	60	Days	15	1300	19500.00	1352.0	20280.00	1300.0	19500.00	
61	Cement con	61	Cum	116.33	5210.96	606190.97(	5419.0	630392.27	5210.96	606190.9768	
62	KSRRB 300	62	Cum	210.84	252.49	53234.991(	262.0	55240.08	252.49	53234.9916	
63	KSRB 4-1.2	63	Cum	26.81	5505.64	147606.20(	5725.0	153487.25	5505.64	147606.2084	
64	KSRB 4-6.4	64	Sqm	484.8	379.48	183971.90	395.0	191496.00	379.48	183971.904	
65	KSRB 4.2.2	65	Cum	63.63	5998.54	381687.10(	6238.0	396923.94	5998.54	381687.1002	
66	KSRB 4.9.2	66	Tonne	3.18	75223.96	239212.19(	78232.0	248777.76	75223.96	239212.1928	
67	Providing ar	67	Sqm	190.8	1873	357368.40	1947.0	371487.60	1873.0	357368.40	
68	KSRB 5.3-3	68	Cum	4.54	4871.76	22117.790	5066.0	22999.64	4871.76	22117.7904	
69	KSRB 15.1.	69	Sqm	7.56	149.46	1129.9176	155.0	1171.80	149.46	1129.9176	
70	KSRB 4-1.5	70	Cum	3.04	5647.68	17168.947(	5873.0	17853.92	5647.68	17168.9472	
71	KSRRB M3(	71	Cum	2.29	344.5	788.905	359.0	822.11	344.5	788.905	
72	Providing ar	72	Each	10	11785	117850.00	12256.0	122560.00	11785.0	117850.00	
73	KSRB 5-11	73	Sqm	10.08	966.72	9744.5376	1005.0	10130.40	966.72	9744.5376	
74	KSRB15-3.9	74	Sqm	5.04	259.7	1308.888	270.0	1360.80	259.7	1308.888	
75	Fabricating,	75	kgs	1659.9	135.68	225215.23(	140.0	232386.00	135.68	225215.232	
76	Supplying ai	76	Sqm	34	431.42	14668.28	449.0	15266.00	431.42	14668.28	
77	KSRRB M8(	77	Sqm	45.1	76.32	3442.032	80.0	3608.00	76.32	3442.032	

Total Summary Amount	7713897.7(	8022922.5(	0.00	8254348.8(	0.00
% against Estimated Rate		4.0061		7.0062
% against CSR				
Total Bid Amount		8022922.58 (L1)		8254348.83 (L2)

10/10

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ ಯಲಹಂಕ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092